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The purpose of this amendment is to amend solicitation DE-SOL-00066421 as described below and incorporated in the conformed copy of the 

solicitation.  All other sections of the Final RFP remain unchanged. 

  

Amendment 001 to DE-SOL-0006421 

Number 
RFP Section 

Reference 
Change From Change To 

1.  B.2 CLIN 

STRUCTURE, first 

paragraph. 

The Contract is structured into CLINs in Section B, and 

the Section B CLINs are supported by Section J, 

Attachment J-10 Exhibit Line Item Numbers (ELINs).  

The 60-day transition period is covered by CLIN 0001, 

and the 36-month base period is covered by CLINs 

0101, 0201, 0301, 0401, and 0501.  The two-year 

option periods is covered by CLINs 0102, 0202, 0302, 

0402, and 0502, as represented in the table below: 

 

The Contract is structured into CLINs in Section B, 

and the Section B CLINs are supported by Section J, 

Attachment J-10 Exhibit Line Item Numbers (ELINs).  

The 60-day transition period is covered by CLIN 0001, 

and the 36-month base period is covered by CLINs 

0101, 0201, 0301, 0401, and 0501.  The 22-month 

option period is covered by CLINs 0102, 0202, 0302, 

0402, and 0502, as represented in the table below: 

 

2.  C.2.2, third paragraph The Contractor shall actively participate in site wide 

planning and programmatic committees, as applicable 

to the scope of the Contract.  The Contractor will 

participate and support the site’s standing 

groups/committees addressing, for example: Safety, 

Electrical, Traffic, Land-Use, and Sustainability. 

 

The Contractor shall actively participate in site wide 

planning and programmatic committees, as applicable 

to the scope of the Contract.  The Contractor will 

participate and support the site’s standing 

groups/committees addressing, for example: Safety, 

Electrical, Traffic, Land-Use, and Sustainability.  A 

workload summary is provided in Section J, 

Attachment J-8.C.2, “Support to EOC/JPIC, 

Annual Public Events, Site ES&H Groups”. 

3.  C.2.2.3, second 

paragraph 

The Contractor shall submit the written RPP 

documentation (see Section J, Attachment J-4, “List of 

Deliverables”) to DOE for approval within 40 calender 

days of NTP.  In addition, updates shall be submitted to 

DOE for review and approval at least 90 calendar days 

prior to when any significant changes or additions are 

made.   

The Contractor shall submit the written RPP 

documentation (see Section J, Attachment J-4, “List of 

Deliverables”) to DOE for approval within 40 

calendar days of NTP.  In addition, updates shall be 

submitted to DOE for review and approval at least 90 

calendar days prior to when any significant changes or 

additions are made.  The Contractor shall submit the 

written Environmental Radiation Protection 

Program documentation (see Section J, Attachment 

J-4, "List of Deliverables") to DOE within 60 

calendar days of NTP. 
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4.  C.2.2.4 The Contractor shall provide support to DOE by 

participating in the site’s Emergency Management 

program including planning, preparedness, response, 

recovery, and readiness assurance per DOE 

Order 151.1C, “Comprehensive Emergency 

Management System.”  The Contractor shall designate 

an individual to be responsible for and to administer 

emergency management functions for the organization.  

This responsibility includes; interface with the D&D 

contractor who is responsible for site wide emergency 

management issues; participation in training, drills and 

exercises; and establishing fundamental worker safety 

programs consistent with DOE Order 151.1C.  The 

Contractor shall coordinate with the D&D contractor 

and provide adequate staff to support the Emergency 

Operation Center (EOC) and Joint Public Information 

Center (JPIC) efforts for its operations, and ensure 

adequate support is available to respond to an 

emergency.   

 

The Contractor shall provide support to DOE by 

participating in the site’s Emergency Management 

program including planning, preparedness, response, 

recovery, and readiness assurance per DOE 

Order 151.1C, “Comprehensive Emergency 

Management System.”  The Contractor shall designate 

an individual to be responsible for and to administer 

emergency management functions for the organization.  

This responsibility includes; interface with the D&D 

contractor who is responsible for site wide emergency 

management issues; participation in training, drills and 

exercises; and establishing fundamental worker safety 

programs consistent with DOE Order 151.1C.  The 

Contractor shall coordinate with the D&D contractor 

and provide adequate staff to support the Emergency 

Operation Center (EOC) and Joint Public Information 

Center (JPIC) efforts for its operations, and ensure 

adequate support is available to respond to an 

emergency.  The Contractor shall provide on-call 

personnel to support positions within the DOE 

EOC and JPIC for drill/exercises and emergency 

events.  The Contractor shall support exercises 

including the EOC and JPIC at least quarterly or 

as needed.  The Contractor shall also participate in 

and support site drills including the plant 

population at least twice per year.  Some aspect of 

the emergency management program is being 

drilled or exercised monthly.  Not all personnel will 

play in all drills/exercises, but the Contractor shall 

support core areas such as security more 

frequently.  The Contractor shall staff the JPIC 

position for ISS Spokesperson and EOC position 

for Security Coordinator for all rotating teams.  

The Contractor shall provide personnel to partially 
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staff rotating coverage for the position of Plotter 

and Safety and Health Advisor.  A workload 

summary is provided in Section J, Attachment J-

8.C.2.2.4 and C.2.6, “Support to EOC/JPIC and 

Annual Public Events”.  

 

5.  C.2.5.2 The Contractor shall manage all personal property 

assigned/Government Furnished Equipment (GFE) in 

accordance with FAR 52.245-1, “Government 

Property,” and DOE Order 580.1A, “Department of 

Energy Personal Property Management Program.”  The 

Contractor shall also routinely input data and maintain 

the Property Information Database System (PIDS).   

 

 

The Contractor shall manage all personal property 

assigned/Government Furnished Equipment (GFE) in 

accordance with FAR 52.245-1, “Government 

Property,” and DOE Order 580.1A, “Department of 

Energy Personal Property Management Program.”  

The Contractor shall also routinely input data and 

maintain the Property Information Database System 

(PIDS).   

 

Attachment J-3, Portsmouth Infrastructure 

Accountable Property List, includes GFE for which 

replacement is reimbursable under C.4.2, 

Replacement of Government Furnished Property.  

Title to all property included in Attachment J-3, 

will continue to vest with the Government.  

 

DOE will also provide the Contractor with 

additional GFE (see Attachment J-8.C.2.5.2, 

“Summary of Additional Government Furnished 

Property”) in “as-is” condition.  The Government 

shall retain title to all GFE included in Attachment 

J-8.C.2.5.2, and subject property shall be properly 

utilized and maintained by the Contractor.  

Replacement of GFE included in Attachment J-

8.2.5.2 shall be at the discretion and expense of the 

Contractor, and the Contractor will retain title to 

all property acquired by the Contractor for use on 

the Contract that is not otherwise included on 
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Attachment J-3, Portsmouth Infrastructure 

Accountable Property List.  Disposition of any GFE 

on Attachment J-8.C.2.5.2 shall be in accordance 

with the terms and conditions of this Contract. 

6.  C.2.6 The Contractor shall provide logistical planning, set-up 

support, and presentations for the annual DOE Science 

Alliance on site.  The Contractor shall perform cleanup 

of the site following the event.  The Contractor shall 

provide computer support to the DOE Science Bowl.  

The Contractor shall support DOE sponsored public 

outreach events at the site. 

The Contractor shall provide logistical planning, set-up 

support, and presentations for the annual DOE Science 

Alliance on site.  The Contractor shall perform cleanup 

of the site following the event.  The Contractor shall 

provide computer support to the DOE Science Bowl.  

The Contractor shall support DOE sponsored public 

outreach events at the site.  A workload summary is 

provided in Section J, Attachment J-8.C.2, 

“Support to EOC/JPIC, Annual Public Events, Site 

ES&H Groups”. 

7.  C.3.3.3.1.2 The Contractor shall provide for equipment purchase or 

lease, maintenance, parts replacement, toner, and 

paper.  The Contractor shall provide unlimited service 

calls within the normal work day and shall respond 

within four (4) hour business hours after the 

Government places a service request by phone.  The 

Contractor shall provide toner cartridges and paper for 

each machine and maintain the print, copy, and scan 

capability.  The end user is responsible for loading 

consumables into the equipment (e.g., paper, staples, 

etc.) (See Section J, Attachment J-8.C.3.3, Table 3, 

“Information Technology System, Application 

Inventory, & Workload History”) 

The Contractor shall provide for equipment purchase 

or lease, maintenance, parts replacement, toner, and 

paper.  The Contractor shall provide unlimited service 

calls within the normal work day and shall respond 

within four (4) hour business hours after the 

Government places a service request by phone.  The 

Contractor shall provide toner cartridges and paper for 

each machine and maintain the print, copy, and scan 

capability.  The end user is responsible for loading 

consumables into the equipment (e.g., paper, staples, 

etc.) (See Section J, Attachment J-8.C.3.3, Table 3, 

“Information Technology System, Application 

Inventory, & Workload History”).  The Contractor 

shall collect recyclable material from IT Support 

and Computer Services equipment (e.g., toner 

cartridges, shredded computer components, 

excessed computers) with the exception of paper 

from all DOE facilities serviced under Section 

C.3.3.3 for turnover to the D&D contractor for 
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recycle/disposition. 

8.  C.3.4.4.4, second 

paragraph 

Examples of Level II Service Order work activities 

include, but are not limited to, paving; guardrail 

repairs/replacement; culvert  repair and installation; 

repairs to bridges; application of gravel/stone to 

surfaces, cleaning of ditches; repair or replace damaged 

or washed out sections of paved or unpaved roads; 

excavate and replace pavement to gain access to sewer 

or drainage facilities or other utilities for repair work; 

repair or replace headwalls to prevent erosion or scour 

the embankment adjacent to culvert inlets. 

Examples of Level II Service Order work activities 

include, but are not limited to, paving; guardrail 

repairs/replacement; culvert  repair and installation; 

repairs to bridges; application of gravel/stone to 

surfaces, cleaning of ditches; repair or replace 

damaged or washed out sections of paved or unpaved 

roads; excavate and replace pavement to gain access to 

sewer or drainage facilities or other utilities for repair 

work; repair or replace headwalls to prevent erosion or 

scour the embankment adjacent to culvert inlets.  

Repair to roads, sidewalks, or grounds associated 

with damage from excavation by the D&D 

contractor to maintain utilities assigned to the D&D 

contractor will be the responsibility of the D&D 

contractor. 

 

9.  C.3.5.1.3.5, first 

paragraph 

The D&D contractor will be responsible for pickup and 

disposition of sanitary waste at a designated dumpster 

from the facility.  The Contractor shall collect waste 

within the facility and discard in designated collection 

dumpster. 

The D&D contractor will be responsible for pickup 

and disposition of sanitary waste at a designated 

dumpster from the facility.  The Contractor shall 

collect waste within the facility and discard in 

designated collection dumpster.  The Contractor shall 

collect recyclable materials (office paper, aluminum 

cans, plastic containers) within facilities assigned 

for custodial services (Section J, Attachment J-15) 

and turnover to the D&D contractor for 

recycle/disposition. 

 

10.  C.3.5.3.6 LEVEL I: 

Snow and Ice Removal 

C.3.5.3.5.1 Non-Significant Weather Events (Less than 

4 hours in continuous duration or 4 inches in total 

accumulation).  

 

C.3.5.3.5.2 Significant Weather Events (More than 4 

C.3.5.3.6.1 Non-Significant Weather Events (Less than 

4 hours in continuous duration or 4 inches in total 

accumulation).  

 

C.3.5.3.6.2 Significant Weather Events (More than 4 
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hours in continuous duration or 4 inches in total 

accumulation).  

hours in continuous duration or 4 inches in total 

accumulation).  

 

 

11.  C.3.6.5.4, first paragraph The Contractor shall respond to records management 

data calls (see Section J, Attachment J-4, “List of 

Deliverables”) by NARA and DOE as requested and 

process record requests for the FOIA, the Privacy Act, 

the former worker medical screening program, the 

Chronic Beryllium Disease Prevention Program, 

congressional inquiries, legal discoveries and other 

record requests (e.g., training, personnel, exposure, 

project, incident reports, visitor logs, etc.).  The 

Contractor shall respond to FOIA requests within 10 

business days, Privacy Act requests within 10 business 

days, litigation requests within 5 business days, and 

DOE requests within 2 business days. 

The Contractor shall respond to records management 

data calls (see Section J, Attachment J-4, “List of 

Deliverables”) by NARA and DOE as requested and 

process record requests for the FOIA, the Privacy Act, 

the former worker medical screening program, the 

Chronic Beryllium Disease Prevention Program, 

congressional inquiries, legal discoveries and other 

record requests (e.g., training, personnel, exposure, 

project, incident reports, visitor logs, etc.).  The 

Contractor shall respond to FOIA requests within 20 

business days, Privacy Act requests within 10 

business days, litigation requests within 5 business 

days, and DOE requests within 2 business days. 

12.  Section I This clause was not previously included. Addition of Clause #I.169, FAR 52.222-43 FAIR 

LABOR STANDARDS ACT AND SERVICE 

CONTRACT ACT – PRICE ADJUSTMENT 

(MULTIPLE YEAR AND OPTION CONTRACTS) 

(SEP 2009) 

13.  L.30 (a)  All Offers and Proposal Information, regardless of 

method of delivery, must be received on or before February 

5, 2015 by 4:00 p.m. Eastern Time. 

 

(b)  Request for Proposal (RFP) No. DE-SOL-0006421 

Due Date: February 5, 2015 by 4:00 p.m. Eastern Time.    

(a) All Offers and Proposal Information, regardless of 

method of delivery, must be received on or before 

February 19, 2015 by 4:00 p.m. Eastern Time. 

 

(b) Request for Proposal (RFP) No. DE-SOL-0006421   

Due Date: February 19, 2015 by 4:00 p.m. Eastern 

Time.    

14.  Section L.31 This was not previously included. Add the following: 

(u) If there are any inconsistencies between the language in 

L.2 and this provision; L.31 shall take precedence. 

 


